Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

DIGITAL PROPOSAL

Merry-Jane Pharmacy: Digital Strategy & Investment Briefing (v4)

Prepared For:
Merry-Jane Pharmacy
Digital Strategy Stakeholders
South Africa

Date: 24 April 2026
Valid Until: 24 May 2026
Proposal Ref: FR-MJPHARMA1
Currency: ZAR (Excl. VAT)

Scope areas: Digital Agency • Digitalisation

> All cost estimates are indicative ranges in South African Rand (ZAR) excluding VAT. Final pricing is subject to detailed scoping, platform selection, and a signed agreement. Ad spend budgets are separated from management fees and paid directly to the advertising platforms.

Executive Summary

This proposal sets out an integrated digital programme for Merry-Jane Pharmacy, organised into two scope areas: a Digital Agency retainer covering ongoing monthly work in organic search, social media and paid media, and a Digitalisation track covering one-time technology builds for the website, the HikeUp POS integration, and a custom-branded iOS and Android mobile application for patients and practitioners.

The two areas are designed to work together. Digital Agency drives awareness, traffic and lead generation; Digitalisation converts that demand into transactions and delivers the operational backbone (inventory, scripts, Section 21 workflows, patient self-service) that lets Merry-Jane scale without proportionally scaling headcount. Separating them into areas makes it clear which investments are one-off project costs and which are recurring monthly commitments.

We have deliberately not quoted a "continue on Wix" option. Wix Headless has matured and can technically be extended to meet most of these requirements. For Merry-Jane's specific combination of multi-system integration, medical-category SEO ambition, paid media measurement needs, and long-term patient-facing product plans, we consider a rebuild on Next.js with a headless CMS to be the cleaner, more economical foundation. Our full reasoning, alongside alternatives considered and the commercial mechanism by which we protect Merry-Jane's prior Wix investment, is set out in the companion document "Platform Recommendation: Moving Off Wix".

The work is staged so that Merry-Jane can begin with foundational investments (website, SEO, POS) and scale into social media management, paid media testing and the mobile application as revenue and regulatory confidence grow. All paid media activity is structured to comply with SAHPRA guidelines, Meta's Special Ad Categories, Google's Healthcare and Medicine advertising policies, and South African advertising and data-protection law.

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

A detailed Statement of Work will be issued per track once Merry-Jane has indicated which parts of the programme to progress. Individual tracks can start independently and sequencing can be tailored to cash-flow preferences.

Scope Overview

The programme consists of two scope areas. Digital Agency is a monthly retainer covering ongoing marketing, content and paid media work. Digitalisation is a set of one-off technology builds that form the operational platform of the pharmacy.

DIGITAL AGENCY (Monthly)	DIGITALISATION (Once-off builds)
Organic SEO (Meta & Google) Technical SEO, on-page, local SEO, Google Business Profile, content strategy. **Social Media Management** ◦ Facebook (Meta) ◦ Instagram (Meta) ◦ LinkedIn ◦ YouTube ◦ X / Twitter **PPC Strategy (Paid Media)** ◦ Programmatic Advertising ◦ Influencer Marketing (optional) ◦ Paid Social (Facebook, Instagram, LinkedIn, X) ◦ LinkedIn B2B Paid (Medical Practitioners) ◦ X / Twitter Paid	**Website Rebuild** Full rebuild on Next.js with a headless CMS, hosted on Vercel. SEO, schema, analytics and API-ready for POS and app integration. **HikeUp POS Integration** ◦ POS configuration and workflows ◦ Inventory management (SAHPRA-compliant audit trail) ◦ App data sync (live inventory feed) ◦ Staff training and handover **Mobile App (iOS + Android)** ◦ Section 21 Registration Module ◦ Doctor's Appointment Booking ◦ Scripts Monitoring ◦ Accounting / Inventory Monitoring (user-specific) ◦ Location Scan (Scyn) ◦ Knowledge Hub ◦ E-Commerce (optional, post regulatory clearance)

Investment at a Glance

Figures below are the headline numbers. Once-off amounts are paid in milestones during the project and are not monthly. Monthly amounts are recurring and billed monthly in advance. All figures in ZAR excluding VAT.

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

Once-Off Investment (paid at project milestones, not monthly)

Item	Amount (ZAR excl. VAT)
All tracks, excluding optional E-Commerce module	R 451,000
Optional: E-Commerce module (post regulatory clearance)	R 68,500

Monthly Investment (recurring every month, billed in advance)

Item	Amount per month (ZAR excl. VAT)
Agency management fees (excluding ad spend)	R 62,000 / mo
Platform hosting, subscriptions and app maintenance	R 13,500 / mo
Ad spend: test phase (months 1 to 2 only)	R 100,000 / mo
Ad spend: ongoing (month 3 onwards, scaled on test results)	R 86,000 / mo

> Ad spend is paid directly to the advertising platforms (Meta, Google, programmatic DSPs), not to Broadbrand. The R 100,000 test figure is the recommended test budget for months 1 to 2. Ongoing ad spend from month 3 onwards is scaled based on test performance and can be adjusted up or down at any time.

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

1. Digital Agency

Monthly retainer covering organic search, social media management and paid media strategy in compliance with SAHPRA, Meta and Google advertising policies. This is the ongoing marketing engine that drives traffic, builds brand authority in a regulated medical category, and feeds qualified leads into the pharmacy.

1.1 Organic SEO: Meta and Google

- Monthly technical SEO audits and crawl issue resolution.
- On-page optimisation: content refreshes, metadata updates, internal linking.
- Backlink acquisition across pharmaceutical and health sector directories.
- Google Search Console and GA4 performance reporting.
- Google Business Profile management: posts, Q&A, photo updates.
- Competitor ranking analysis and keyword gap reporting.

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
Initial SEO Audit and Setup (once-off)	2 to 3 wks	R 12,500	Technical audit, keyword map, fixes
Organic SEO Monthly Management	Ongoing	R 11,000 / mo	GSC, GA4, GBP, monthly reporting

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

1.2 Social Media Management

Facebook (Meta)

- Meta Business Suite setup and optimisation.
- Meta Pixel installation and compliant audience building.
- Weekly content posts: educational, promotional and community-focused.
- Open Graph and meta description optimisation for all shared links.
- Monthly analytics: reach, engagement, follower growth.

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
Facebook: Account Setup (once-off)	1 wk	R 3,500	Business Suite, Pixel, audiences
Facebook: Monthly Management	Ongoing	R 5,500 / mo	Strategy, design, copy, scheduling, reporting

Instagram (Meta)

- Profile optimisation: bio, link-in-bio strategy, highlight covers.
- Weekly content: Reels, carousels, static posts and Stories.
- Hashtag strategy targeting South African health and pharmacy audiences.
- Meta data optimisation for discoverability; cross-posting with Facebook.

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
Instagram: Account Setup (once-off)	1 wk	R 2,500	Profile, bio, highlights, templates
Instagram: Monthly Management	Ongoing	R 5,500 / mo	Content creation, scheduling, reporting

LinkedIn (build from scratch)

- Company page creation, full branding and profile setup.
- Keyword-rich About section optimised for B2B discoverability.
- Regular posts targeting medical practitioners, pharmacists and SAHPRA stakeholders.
- Employee advocacy strategy and showcase pages for specialist services.

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
LinkedIn: Page Build and Setup (once-off)	1 to 2 wks	R 7,000	Full company page, branding, optimisation
LinkedIn: Monthly Management	Ongoing	R 6,500 / mo	Content strategy, posts, analytics

YouTube Channel (build from scratch)

- Channel creation with full branding: banner, logo, description, custom URL.
- SEO-optimised video titles, descriptions, tags and playlists.
- Content categories: patient education, pharmacist explainers, regulatory guides.
- Thumbnail template design; integration with the website Knowledge Hub.

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
YouTube: Channel Build and Branding (once-off)	1 to 2 wks	R 7,500	Setup, branding, SEO configuration
YouTube: Monthly Management	Ongoing	R 8,000 / mo	Script assist, SEO, scheduling, analytics
Video Production (optional add-on)	Per video	R 8,500 per video	Filming, editing, captions per video

X / Twitter (build from scratch)

- Account creation, profile setup and brand optimisation.
- Content: industry news, health tips, regulatory updates, community engagement.
- Hashtag and keyword strategy targeting the South African health community.

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
X: Account Setup (once-off)	1 wk	R 3,000	Profile, bio, pinned post, templates
X: Monthly Management	Ongoing	R 3,500 / mo	Content, scheduling, engagement, reporting

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

Social Media: Bundled Retainer

Bundle pricing reflects a 10 to 15 percent discount on individual platform rates. Content creation assets (design and copy) are included in management fees.

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
All 5 Platforms: Setup (once-off)	3 to 5 wks	R 24,000	All platform builds and branding
Core Social Bundle (FB + IG + LinkedIn)	Ongoing	R 17,500 / mo	3-platform monthly management
Full Social Bundle (all 5 platforms)	Ongoing	R 29,000 / mo	All 5 platforms monthly management

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

1.3 PPC Strategy: Cannabis Advertising Compliance

> All PPC activity is structured in accordance with SAHPRA guidelines, Meta's Special Ad Categories, and Google's Healthcare and Medicine advertising policies.

Programmatic Advertising

- DSP platform campaigns (for example, The Trade Desk, DV360, StackAdapt).
- Contextual targeting: health, wellness, chronic disease management content.
- Geo-targeting: Cape Town and South Africa with compliant audience exclusions.
- Cannabis-compliant creative: educational framing, no direct product claims.
- Brand safety controls, viewability benchmarks and monthly performance reporting.

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
Programmatic: Strategy and Setup (once-off)	2 to 3 wks	R 11,000	Audience build, creative brief, platform setup
Programmatic: Monthly Management Fee	Ongoing	R 8,000 / mo	Campaign optimisation and reporting
Programmatic: Test Investment (Ad Spend)	Month 1 to 2	R 50,000 / mo	Recommended test budget; paid to platform
Programmatic: Ongoing Ad Spend (post-test)	Ongoing	R 44,000 / mo	Scaled spend based on test performance

Influencer Marketing (optional add-on)

- South African health and wellness micro-influencer identification and vetting.
- Campaign briefs aligned with SAHPRA and ASA disclosure requirements.
- Content approval workflow before publication.
- Performance tracking: reach, engagement, referral traffic.

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
Influencer: Campaign Strategy and Briefing	2 to 3 wks	R 9,000	Research, contracts, brief development
Influencer: Campaign Management (per run)	4 to 6 wks	R 13,500	Per campaign management fee

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
Influencer: Talent Fees	Per deal	R 16,500+	Paid to influencer; varies by reach

Optional pillar: activated based on budget availability and regulatory risk assessment.

Paid Social (test investment)

- Sponsored content across Facebook, Instagram and LinkedIn targeting health audiences.
- Lead Gen Forms for Section 21 enquiries and practitioner partnerships (LinkedIn B2B).
- Account-Based Marketing (ABM) targeting private hospital groups and clinics.
- Paid social creative aligned with SAHPRA and platform-specific ad policies.
- Spend governed by monthly budget caps with real-time monitoring and reporting.

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
Paid Social: Setup and Creative (once-off)	1 to 2 wks	R 11,000	Campaign structure, audiences, ad creative
Paid Social: Monthly Management Fee	Ongoing	R 12,500 / mo	All platforms: FB, IG, LinkedIn, X
Paid Social: Test Investment (Ad Spend)	Month 1 to 2	R 50,000 / mo	Recommended test budget; paid to platforms
Paid Social: Ongoing Ad Spend (post-test)	Ongoing	R 42,500 / mo	Scaled across platforms by performance

Test investment of R 50,000 per month on each of Programmatic and Paid Social is recommended for months 1 to 2 to establish audience benchmarks, conversion data and channel performance before scaling.

LinkedIn B2B Paid (Medical Practitioner targeting)

- Sponsored content and InMail targeting GPs, specialists and healthcare administrators.
- Lead Gen Forms, ABM targeting, and LinkedIn Insight Tag conversion tracking.

LinkedIn B2B paid activity is managed within the Paid Social bundle above. No additional fee.

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

X / Twitter Paid

- Promoted posts targeting health professionals and South African audiences.
- Keyword and interest-based targeting within SAHPRA guidelines.

> X paid activity is managed within the Paid Social bundle above. No additional fee.

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

2. Digitalisation

End-to-end digital infrastructure to streamline pharmacy operations, enable patient-facing self-service, and position Merry-Jane Pharmacy as a technology-forward healthcare provider. Digitalisation is a series of one-off technology builds across the website, the point-of-sale and inventory platform, and a branded mobile application. Each track is an independently commissionable project.

2.1 Website Rebuild

Full website rebuild on a modern headless stack, aligned with Google Core Web Vitals, E-E-A-T principles, and organic SEO best practices to maximise search visibility and ranking in a regulated medical category.

> This proposal does not include a "continue on Wix" option. Our reasoning is set out in the companion document "Platform Recommendation: Moving Off Wix".

Organic SEO Best Practices

Technical SEO foundations

- Mobile-first responsive design and Core Web Vitals optimisation.
- Structured data markup (Schema.org) for pharmacy, products and services.
- XML sitemap, robots.txt, canonical tags and crawl error resolution.
- SSL / HTTPS security and WCAG 2.1 AA accessibility compliance.

On-page SEO

- Keyword research covering pharmaceutical and cannabis-related South African search terms.
- Optimised meta titles, descriptions, H1 to H6 heading hierarchy.
- Internal linking architecture, image alt-text, localised content.

Local SEO and Google Business Profile

- NAP (Name, Address, Phone) consistency, Google Maps embed, local keyword optimisation.
- Review schema and ratings integration.

Content strategy

- Blog / Knowledge Hub for topical authority building.
- FAQ schema for featured snippets, long-tail service pages.

Scope of the Rebuild

- Platform: headless Next.js with a modern CMS (Payload, Sanity or Contentful), hosted on Vercel.
- Full UX / UI design from ground up, aligned with Merry-Jane brand guidelines.
- Custom-built templates: pharmacy services, cannabis products, Section 21 pages, practitioner pages, Knowledge Hub articles.

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

- Advanced SEO architecture: breadcrumbs, pagination, category taxonomies, author schemas, MedicalBusiness and Drug structured data.
- CMS-driven content model so pharmacy staff can publish and maintain content in-house.
- API-ready architecture designed to integrate with HikeUp POS (live inventory, product data) and the patient mobile application (shared Knowledge Hub, Section 21 content, product catalogue).
- Speed-optimised: global edge CDN, image optimisation pipeline, Lighthouse 95+ target.
- Full analytics and tracking stack: Google Analytics 4, Google Search Console, server-side Google Tag Manager, Meta Conversions API, consent management.

Timeline and Cost: Website Rebuild

Delivered in 4 weeks end-to-end by running workstreams in parallel. Discovery and design front-load Week 1; development begins Week 2 and continues through Week 3; QA, launch and handover complete Week 4. Cost reflects total effort hours rather than calendar duration.

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
Discovery and UX Research	Week 1	R 7,000	UX research, wireframing, site map
UX / UI Design	Weeks 1 to 2	R 20,500	Custom design system and mockups
Development and Integrations	Weeks 2 to 4	R 45,000	Build, SEO architecture, API hooks
QA, Launch and Handover	Week 4	R 7,500	Testing, redirects, training
Total: Website Rebuild	**4 wks**	**R 79,500**	**One-time project cost**
Ongoing website maintenance	Monthly	R 4,000 / mo	Hosting, updates, monitoring

> The 4-week timeline assumes daily client availability for feedback, one combined design and content sign-off checkpoint at end of Week 2, and that brand assets and any migrated content are available at kickoff.

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

2.2 POS Integration: HikeUp (hikeup.com/za)

- HikeUp POS integration with existing pharmacy workflows and real-time sales synchronisation.
- Payment gateway: card, EFT, medical aid billing.
- Staff training and onboarding on HikeUp back-end management.

Inventory Management (linked to app)

- Live inventory tracking: stock levels, expiry dates, reorder triggers.
- Supplier order automation based on minimum stock thresholds.
- Cannabis and Schedule product inventory with a SAHPRA-compliant audit trail.
- Barcode and QR scanning for stock receiving and dispensing.
- Inventory data synced to the patient-facing app for live product availability.
- Reporting dashboard: slow-moving stock, margin analysis, category performance.

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
HikeUp POS: Implementation and Configuration	2 to 3 wks	R 16,500	API integration, workflow mapping, testing
HikeUp: Inventory Management Module	2 to 3 wks	R 14,500	Stock rules, automation, SAHPRA audit trail
HikeUp: App Data Sync Integration	1 to 2 wks	R 9,000	Real-time inventory feed to mobile app
HikeUp: Staff Training and Handover	1 wk	R 5,500	On-site or virtual training sessions
Total: HikeUp POS and Inventory	**5 to 8 wks**	**R 45,500**	**One-time implementation cost**
HikeUp Subscription (billed by HikeUp)	Monthly	R 1,500 / mo	Platform fee, paid directly to HikeUp

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

2.3 Mobile App Development

Branded iOS and Android app serving as the central digital touchpoint for patient healthcare management and practitioner interaction.

Section 21 Registration Module

- Guided patient Section 21 application portal with document upload.
- Status tracking: submitted, under review, approved, dispensed.
- Secure document storage and retrieval.

Doctor's Appointment Booking

- Integrated scheduling with linked practitioners; Google and Apple calendar sync.
- Push notification and SMS reminders.

Scripts Monitoring

- Active prescription tracker: medication, dosage, refill date.
- Refill reminders, low-stock alerts, script upload via camera.
- Dispensing history log for patient reference.

Accounting: Inventory Monitoring (user-specific)

- Personal medication spend tracker and medical aid claim submission support.
- Invoice and receipt storage, budget alerts, monthly spend summaries.

Location Scan (Scyn)

- GPS-enabled Merry-Jane pharmacy locator.
- QR code scan for product lookups and prescription submission.

Knowledge Hub

- Curated health and wellness content library within the app.
- Cannabis therapy education, chronic disease guides, pharmacist-authored articles.
- Push notifications for new content, health alerts and pharmacy news.
- YouTube channel integration for embedded video; search, filters and bookmarking.

E-Commerce (optional module)

> E-commerce activation is subject to SAHPRA Schedule Classification and current e-commerce regulations for pharmacy products in South Africa.

- OTC (Schedule 0 to 1) product catalogue with cart and checkout, pending legal sign-off.
- Medical aid-linked payment gateway, click-and-collect, local delivery.
- Full product compliance review prior to listing (SAHPRA regulations).

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

Mobile App: Timeline and Cost

Delivered in 3 months end-to-end (12 weeks) by running module development in parallel across multiple engineers. Discovery and design front-load Weeks 1 to 3; backend and module builds run concurrently through Weeks 3 to 10; QA, integration testing and app store submission complete Weeks 11 to 12. Cost reflects total effort hours rather than calendar duration.

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
App: Discovery, UX Research and Architecture	Weeks 1 to 2	R 25,500	User journeys, wireframes, tech stack
App: UI Design System and Prototyping	Weeks 2 to 3	R 22,000	Brand-aligned design, interactive prototype
Backend / API Development and Cloud Hosting Setup	Weeks 3 to 7	R 50,000	Server, database, security, HikeUp sync
Section 21 Module: Development	Weeks 4 to 8	R 41,000	Portal, status tracking, document management (parallel)
Doctor Booking Module: Development	Weeks 5 to 8	R 25,500	Scheduling engine, calendar sync, notifications (parallel)
Scripts Monitoring Module: Development	Weeks 5 to 8	R 32,000	Prescription tracker, alerts, upload pipeline (parallel)
Accounting / Inventory Module: Development	Weeks 6 to 9	R 27,000	Per-user spend tracking, medical aid claim support (parallel)
Location Scan (Scyn): Development	Weeks 8 to 10	R 14,500	GPS locator, QR scanner integration

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
			(parallel)
QA Testing, Launch and Store Submission	Weeks 11 to 12	R 11,000	iOS and Android store submission, bug fixing
Total: Core App	**3 months (12 wks)**	**R 248,000**	**Both platforms; excludes Knowledge Hub and E-com**
App Maintenance and Hosting	Monthly	R 8,000 / mo	Bug fixes, OS updates, cloud hosting

> The 3-month timeline assumes parallel module development across a 3-to-4 engineer team, design and content sign-off by end of Week 3, and that HikeUp POS API access and Apple / Google developer accounts are provisioned by Week 2.

Knowledge Hub (add-on)

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
Knowledge Hub: Content Architecture and Design	1 to 2 wks	R 11,000	Taxonomy, search, category structure
Knowledge Hub: Development and CMS Integration	2 to 3 wks	R 22,000	Build, push notifications, YouTube embed
Total: Knowledge Hub (add-on)	**3 to 5 wks**	**R 33,000**	**Add-on to core app**

E-Commerce (optional)

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
E-Commerce: Regulatory Assessment (once-off)	2 to 3 wks	R 7,500	Legal and compliance product category review
E-Commerce: Module Development	3 to 4 wks	R 52,000	Catalogue, cart,

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

Scope / Deliverable	Timeline	Cost (ZAR excl. VAT)	Notes
			payments, delivery logic
E-Commerce: Product Listing and Setup	1 to 2 wks	R 9,000	Content, images, compliance descriptions
Total: E-Commerce (Optional)	**6 to 9 wks**	**R 68,500**	**Activated post regulatory clearance**

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

3. Investment and Timeline Summary

Consolidated view of all scopes, timelines, once-off project costs, and monthly recurring investments. All figures in ZAR excluding VAT. Grouped by area for clarity.

Area / Scope	Type	Timeline	Once-off (ZAR)	Monthly (ZAR)
WEBSITE REDESIGN				
Website Rebuild (Next.js + Headless CMS)	Once-off	4 wks	R 79,500	-
Website Maintenance	Monthly	Ongoing	-	R 4,000
ORGANIC SEO				
SEO Audit and Setup	Once-off	2 to 3 wks	R 12,500	-
Organic SEO Monthly Retainer	Monthly	Ongoing	-	R 11,000
SOCIAL MEDIA				
All 5 Platforms: Build and Setup	Once-off	3 to 5 wks	R 24,000	-
Core Social Bundle (FB, IG, LinkedIn)	Monthly	Ongoing	-	R 17,500
Full Social Bundle (all 5 platforms)	Monthly	Ongoing	-	R 29,000
PPC: PAID MEDIA				
Programmatic Setup	Once-off	2 to 3 wks	R 11,000	-
Paid Social Setup and Creative	Once-off	1 to 2 wks	R 11,000	-
Programmatic: Management Fee	Monthly	Ongoing	-	R 8,000
Paid Social: Management Fee (all platforms)	Monthly	Ongoing	-	R 12,500
Programmatic: Test Ad Spend (mo 1 to 2)	Test	Month 1 to 2	-	R 50,000
Paid Social: Test Ad Spend (mo 1 to 2)	Test	Month 1 to 2	-	R 50,000
Programmatic: Ongoing Ad Spend	Monthly	Post-test	-	R 44,000

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

Area / Scope	Type	Timeline	Once-off (ZAR)	Monthly (ZAR)
Paid Social: Ongoing Ad Spend	Monthly	Post-test	-	R 42,500
DIGITALISATION: POS AND INVENTORY				
HikeUp POS and Inventory Integration	Once-off	5 to 8 wks	R 45,500	-
HikeUp Subscription	Monthly	Ongoing	-	R 1,500
DIGITALISATION: MOBILE APP				
Core App (all modules)	Once-off	3 months (12 wks)	R 248,000	-
Knowledge Hub (add-on)	Once-off	3 to 5 wks	R 33,000	-
E-Commerce Module (optional)	Optional	6 to 9 wks	R 68,500	-
App Maintenance and Hosting	Monthly	Ongoing	-	R 8,000
ONCE-OFF TOTAL				
Total One-off Build (excl. optional E-commerce)	**Once-off**	**-**	**R 451,000**	**-**
MONTHLY COMPONENTS (itemised)				
A. Agency Retainer (management fees, excl. ad spend)	Monthly	Ongoing	-	R 62,000
B. Hosting, Subscriptions & App Maintenance	Monthly	Ongoing	-	R 13,500
C. Ad Spend during Test Phase (months 1 to 2 only)	Test	Month 1 to 2	-	R 100,000
D. Ad Spend Ongoing (month 3 onwards)	Monthly	Post-test	-	R 86,000
MONTHLY TOTALS (what you pay each month)				
Grand Total: Months 1 to 2 (A + B + C)	**Monthly**	**Month 1 to 2**	**-**	**R 175,500**
Grand Total: Month 3 onwards (A + B + D)	**Monthly**	**Ongoing**	**-**	**R 161,500**

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

Phased Rollout Recommendation

We recommend a phased delivery so that foundational revenue drivers go live first and the more capital-intensive tracks start once early traction is established:

Phase	Deliverables	Duration	Outcome
1	Website rebuild, Organic SEO audit and setup, Technical SEO foundations.	4 wks	Live site, discoverable brand, analytics baseline.
2	Social media platform builds (Core bundle), HikeUp POS and Inventory implementation.	5 to 8 wks (parallel)	Content in-market, real-time inventory.
3	PPC test investment launch: Programmatic + Paid Social at R 50k each for months 1 to 2.	2 months	Audience benchmarks, channel performance data.
4	Mobile App build (core modules): Section 21, Scripts, Booking, Accounting, Scyn, Knowledge Hub.	3 months (12 wks)	Patient-facing platform live.
5	E-Commerce module (post regulatory clearance).	6 to 9 wks	Direct-to-patient revenue channel.

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

4. Terms and Conditions

- This proposal is valid for 30 days from the date of issue.
- All figures are indicative ranges pending detailed scope finalisation. Final quotes will be issued per track via signed Statements of Work (SOWs).
- Payment schedule for once-off builds: 50 percent deposit upon SOW signature to commence work; 25 percent on design and build sign-off; 25 percent on go-live and handover.
- Monthly retainer and hosting fees are billed monthly in advance. Payment terms are 14 days from invoice date.
- Ad spend on Programmatic, Paid Social and other paid media is invoiced separately and paid directly to the advertising platforms.
- All figures are in South African Rand (ZAR) and exclude VAT at 15 percent.
- Intellectual property in the built assets transfers to Merry-Jane Pharmacy on final payment of each track. Broadbrand retains rights to generic frameworks, libraries and methodologies used in delivery.
- All paid media activity will operate within SAHPRA, Meta Special Ad Categories, Google Healthcare policies, and South African advertising and data protection laws.
- Scope changes to any track are subject to a written change-request process and re-quote.
- Regulatory clearance for E-commerce and any Schedule product activity is the client's responsibility. Broadbrand will advise but is not liable for regulatory outcomes.

5. Acceptance

By signing below, Merry-Jane Pharmacy confirms agreement in principle to the scope and commercials in this proposal, and authorises Broadbrand Services (Pty) Ltd to proceed to Statement of Work drafting for the selected tracks.

Please indicate which tracks you wish to proceed with by ticking the boxes below. Detailed SOWs will be issued per ticked track for signature before work commences.

[ ]	Website Rebuild (Next.js + Headless CMS): proceed to SOW	[ ]	Organic SEO Retainer: proceed to SOW
[ ]	Social Media Retainer (Core or Full bundle): proceed to SOW	[ ]	PPC (Programmatic and Paid Social test): proceed to SOW
[ ]	HikeUp POS and Inventory Integration: proceed to SOW	[ ]	Mobile App (core): proceed to SOW
[ ]	Knowledge Hub add-on: proceed to	[ ]	E-Commerce (post regulatory

Parkhurst HQ
15 6th Street
Parkhurst
Johannesburg
South Africa

Call +27 11 759 7000

	SOW		clearance): proceed to SOW

Broadbrand Services (Pty) Ltd	**Merry-Jane Pharmacy**
_____	_____
Signature	Signature
_____	_____
Name and Title	Name and Title
_____	_____
Date	Date

This document is confidential and prepared exclusively for Merry-Jane Pharmacy. Subject to revision following stakeholder review, platform selection and regulatory consultation.